AP TOTAL [SHEET
RTE.] SECTION COUNTY  ISHEETS|~ No-

310 60-16 MADISON 662 | 34

TO STA.

ILLINOIS | FED. AID PROJECT

CONTRACT NO. 76311

HOT-MIX | HOT-MIX |  HOT-MIX HOT-MIX LEVELING HOT-MIX HOT-MIX HOT-MIX STRIP
acorecae | BrTummvous | INGTDENTAL 1 processing S ORI Y | ACGREGATE | AGGREGATE | SUBBACE | SUBDASE | SBDASL |ASPHALT |ASPHALT | ASPHALT | ASPHALT | BINDER ASPHALT ASPHALT ASPHALT | HOTMIX | AGRREGME | ciass | ReFLECTIVE | BRiDGE ABPROACH
(PRIME COAT) | MATERIALS | jeo i MODIFIED LIME CEMENT COURSE | COURSE | WATERIAL | WATERIAL | MATERIAL | SURFACE | SURFACE BINDER BINDER (MACHINE PAVEMENT PAVEMENT PAVEMENT | oiainenc TPE B | PATCHES, CRACK APPROACH | PAVEMENT
STATION (PRIME COAT) | (oPAREY. | SOILS 12" CONCRETE TPER |TYPEB 4| Tpe A 137 | it bt | "NPoe- | COURSE, | COURSE, |  COURSE, COURSE, METHOD), | (FULL-DEPTH) | (FULL-DEPTH), | (FULL-DEPTH), g TYPE II, 11" | CONTROL | PAVEMENT | CONNECTOR
"c"""ﬁ(m "D"M%(go 1L-19.0, N70 | I1L-19.0, N30 N30 91724 14 174" 15 3/4" TREATMENT {FLEXIBLE)
(TON) (GALLON) (TON) (50 YD) (ToN) (TON) (TON) (S0 YD) (50 YD) (S0 YD) (TON) (TON) (ToN) (TON) (TON) (TN (S0 YD) (50 YD) (S0 YD) (S0 YD) (TON (S0 YD) (FOOT) (S0_YD) (50 YD)
Davis Lane
02+75.00 [to] 03+25.00 0.3 60.0 2 8 44
03+25.00 |fo| 08+09.32 21 645.8 239 30 469
08+09.32_[to| 09+50.24 17 406.8 150 57 291
Ingham Lane
08+10.00 [fo| 09+25.17 0.6 154.8 264 227
0942517 |To| 09+88.00 0.8 204.0 343 326 o
0H2.00 [fo| 10+77.09 0.9 224.0 31 35€
0+77.09_|fo| 1150.00 0.4 98.0 167 141
Connector Detall No. 1
136+00.00_|fo] 140+08.00 803.3 1363 1220
Connector Detall No. 2
00+00.00 [fo] 03+32.00 632.6 1074 958
Cross Over Detall No. !
01+2.00 [to] 05+90.00 343.3 596 454
Cross Over Detall No. 2
02+53.00 [to] 11+59.00 1564.8 2650 239
Cross Over Detall No. 3
03150.00 [fo| 09+08.00 1047.1 1780 1573
Cross Over Detall No. 4
00+00.00 {fo; 1145614 1711.0 3048 118 1870 713 164
Entrances 1169 2965 309
(See Entrance Schedule)
SUB-TOTAL 905 380213 1211 140076 25495 148 6413 2146 32393 10510 19117 575 16 2963 134 i 31738 6560 80011 46343 15255 84 0 220 723
TOTAL [ 130 ] ame264 *[ 12r7 | 140016 [ 25495 | 1484 [ e#3 | 214 | 45312 | 1050 | 20518 | 575 | 1841 | 2963 | 71166 | 2643 | 37738 | 6560 |  eooit | 471433 | 15918 | 115 | sze6 | 220 | 123
GALLONS CONVERTED TO TONS (0.004172 TONS/GALLON) = 203.7 TONS
TEMPORARY ENTRANCE SCHEDULE
AGGREGATE
SURFACE
COURSE,
TYPE SIDE / STATION | PHASE TYPE A
6"
TON
FAP Route 310
FE Lt | 1149400 | Stage 1 261
FE Lt | 11445000 | Stage 1 48.4
FE Lt | 11940000 | Stage 1 487
FE Lt | 12145000 | Stage 1 49.1
SERVICE DR | Lt | 125+86.00 | Stage 1 484
FE Rt | 12845000 | Stage 2 48.4
FE Lt | 130480.00 | Stage 1 48.7
PE Lt | 141487.00 | Stage 2 461
PE Lt | 143+08.00 | Stage 2 923
PE Lt | 14442800 | Stage 2 1.0
PE Rt | 148+46.82 | Stage 1 76.3
Beuttel Road| Lt | 149400.00 | Stage 3 216.4
FE Lt | 17945000 | Stage 3 2.2
FE Rt | 184450.00 | Stage 3 31.8
PE Rt | 18942150 | Stage 3 36.7
PE Rt | 191475.00 | Stage 3 36.7
PE Rt | 193+79.00 | Stage 3 36.7 ILLINOIS DEPARTMENT OF TRANSPORTATION
PE Rt | 19748200 | Stage 3 46.8
PE Rt | 199433.00 | Stage 3 29.6
[ REVISIONS |
PE Rt | 200480.00 | Stage 3 26.8 &
FE Rt | 207+00.00 | Stage 3 293 NAM DATE SCHEDULES OF
PE Lt | 227483.00 | Stage ! 336 O.U ANTITI E S
TOTAL 119
SCALE: NO SCALE DRAWN BY: C.J.C.
DATE: 09-04-09 CHECKED BY: J.J.C.




